

Fairhaven Station Air Handling Unit Replacement			Barron	Blythe	Hillco	Summit	D.K. Systems
February 22, 2019							
Item No.	Description of Item	Units	Total Price Dollars/Cents	Total Price Dollars/Cents	Total Price Dollars/Cents	Total Price Dollars/Cents	Total Price Dollars/Cents
1	Mobilization and Demobilization	LS	\$ 3,000.00	\$ 4,000.00	\$ 8,825.00	\$ 50,000.00	\$ 5,000.00
2	Construct Wood Framed Pony Wall Structure per Addendum No. 2	LS	\$ 5,000.00	\$ 20,000.00	\$ 4,200.00	\$ 15,000.00	
3	Air Handling Unit Replacement	LS	\$ 290,482.00	\$ 280,614.00	\$ 304,634.90	\$ 347,000.00	\$ 300,000.00
4	Completion of Punch-list & Receipt of O&M Manual	LS	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
Sub-total:			\$ 308,482.00	\$ 314,614.00	\$ 327,659.90	\$ 422,000.00	\$ 315,000.00
8.7% WSST:			\$ 26,837.93	\$ 27,371.42	\$ 28,506.41	\$ 36,714.00	\$ 27,405.00
TOTAL BID AMOUNT:			\$ 335,319.93	\$ 341,985.42	\$ 356,166.31	\$ 458,714.00	\$ 342,405.00